NEVADA DEPARTMENT OF TRANSPORTATION
ADDENDUM NO. 2 to RFP NO. 309-12-015

Reference is made to the Request for Proposal to Service Providers for I-80 Carlin Tunnels, upon which proposals will be received until 3:00 p.m., local time, on September 27, 2012.

Please make the following pen and ink change to the RFP:

Page 3: Section 1.3, Paragraph four (4)

Replace:

"It is anticipated that the pre-construction phase would begin November 2012 and end on or before April 1, 2013, predicated upon reaching an acceptable Construction GMP. It is also anticipated that the construction phase would begin on or before May 1, 2013, and end no later than October 15, 2014."

With:

"It is anticipated that the pre-construction phase would begin December 2012 and end on or before April 1, 2013, predicated upon reaching an acceptable Construction GMP. It is also anticipated that the construction phase would begin on or before May 1, 2013, and end no later than October 15, 2014."

Page 11-12: Section 2.3, Paragraph one (1)

Replace:

All dates set forth here and elsewhere in this RFP are subject to change, in the Department's sole discretion, by Addendum.

Event	Time	Date
Advertisement of the RFP	N/A	August 28, 2012 September 4, 2012
Mandatory Pre-Proposal Meeting	10:00 a.m.	September 6, 2012
Proposer's Written Questions Due	3:00 p.m. local time	September 10, 2012
Department's Written Responses Due	N/A	September 13, 2012
Proposal Due Date	3:00 p.m. local time	September 20, 2012

Notes: N/A = not applicable; TBD = to be determined.

The following are anticipated dates that are also subject to change in the Department's sole discretion.

Event	Time	Date
Notification of Competitive Shortlist	N/A	September 28, 2012
Debriefing of Non-shortlisted Proposers	TBD	October 4, 2012
Interviews	TBD	October 9, 2012 October 10, 2012
Notice of Intent to Award	N/A	October 10, 2012
Transportation Board Approval	N/A	November 13, 2012
Notice of Award	N/A	November 16, 2012
Debriefing of Shortlisted Proposers	TBD	October 19, 2012

Notes: N/A = not applicable; TBD = to be determined.

With:

All dates set forth here and elsewhere in this RFP are subject to change, in the Department's sole discretion, by Addendum.

Event	Time	Date
Advertisement of the RFP	N/A	August 28, 2012 September 4, 2012
Mandatory Pre-Proposal Meeting	10:00 a.m.	September 6, 2012
Proposer's Written Questions Due	3:00 p.m. local time	September 17, 2012
Department's Written Responses Due	N/A	September 20, 2012
Proposal Due Date	3:00 p.m. local time	September 27, 2012

Notes: N/A = not applicable; TBD = to be determined.

The following are anticipated dates that are also subject to change in the Department's sole discretion.

Event	Time	Date
Notification of Competitive Shortlist	N/A	October 15, 2012
Debriefing of Non-shortlisted Proposers	TBD	October 18, 2012
Interviews	TBD	October 23, 2012 October 24, 2012
Notice of Intent to Award	N/A	October 25, 2012
Transportation Board Approval	N/A	December 10, 2012
Notice of Award	N/A	December 12, 2012
Debriefing of Shortlisted Proposers	TBD	November 1, 2012

Notes: N/A = not applicable; TBD = to be determined.

Page A – Page 5: Section Contract Schedule and Project Work Duration, Paragraph one (1)

Replace:

Contract Schedule

The Services shall commence upon Notice to Proceed received from the Department. Table 1 has been established to ensure timely Project delivery.

Table 1: Preliminary Meeting Schedule

MEETING DESCRIPTION	DATE	LOCATION
Project Kickoff Meeting	November 2012	Department HQ
Partnering Meeting/Initial Approach to Cost Meeting	November 2012	Department HQ
Regular progress meetings/discipline workshops	Bi-monthly	TBD
Design Review/ Design Milestone Meeting #1 (including DBE Performance Plan)	December 2012	Department HQ
Schedule/OPCC/Risk Assessment Meeting #1	December 2012	Department HQ
Design Review/Schedule/OPCC/Risk Assessment Meeting #2	January 2013	Department HQ
Partnering Meeting	January 2013	Department HQ
Final Design Review/Schedule/OPCC/Risk Assessment Meeting	February 2013	Department HQ
Construction Contract	April 2013	Department HQ

With:

Contract Schedule

The Services shall commence upon Notice to Proceed received from the Department. Table 1 has been established to ensure timely Project delivery.

Table 1: Preliminary Meeting Schedule

MEETING DESCRIPTION	DATE	LOCATION
Project Kickoff Meeting	December 2012	Department HQ

MEETING DESCRIPTION	DATE	LOCATION
Partnering Meeting/Initial Approach to Cost Meeting	December 2012	Department HQ
Regular progress meetings/discipline workshops	Bi-monthly	TBD
Design Review/ Design Milestone Meeting #1 (including DBE Performance Plan)	January 2013	Department HQ
Schedule/OPCC/Risk Assessment Meeting #1	January 2013	Department HQ
Design Review/Schedule/OPCC/Risk Assessment Meeting #2	February 2013	Department HQ
Partnering Meeting	February 2013	Department HQ
Final Design Review/Schedule/OPCC/Risk Assessment Meeting	March 2013	Department HQ
Construction Contract	April 2013	Department HQ

SUSAN MARTINOVICH, P.E., DIRECTOR
Nevada Department of Transportation
1263 South Stewart Street
Carson City, Nevada 89712