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Week of April 27, 2000

Contractors desiring to bid on this work, if not already qualified under the State Law, shall file with the
Department of Transportation at Carson City, Nevada, not later than five (5) days prior to the date of opening of bids,
a complete application for qualification on forms furnished by the Department.

The right is reserved to reject any or all bids, or to accept the bid deemed best for the interest of the State
of Nevada.

Occasionally the Department experiences a week in which there are NO CONTRACTS BEING
ADVERTISED.  When this occurs, no Contractor Bulletin will be published.

CONTRACTS ADVERTISED FOR BIDS

Contract #3024

Sealed proposals will be received by the Director
of the Nevada Department of Transportation, Carson City
Headquarters, 1263 South Stewart Street, Carson City,
Nevada, until and opened at 1:30 p.m., local time, on
May 18, 2000 for Contract No. 3024, Project No. SPSR-
431(9), on SR 431, Mount Rose Highway, from 13.10
kilometers north of SR 28 to 0.42 kilometers west of
Timberline Drive, Washoe County.

SPECIFIC DESCRIPTION OF WORK COVERED
BY THIS CONTRACT CONSISTS OF: REMOVING
BITUMINOUS SURFACE (COLD MILLING), PLACING
PLANTMIX BITUMINOUS SURFACING, SURFACING
PLACING PLANTMIX BITUMINOUS OPEN-GRADED
SURFACE, REMOVING GUARDRAIL,
RECONSTRUCTING GUARDRAIL AND INSTALLING
NEW GUARDRAIL.  The Engineer’s estimate on this
project for is $3,615,277.00.   The following is a brief list of
items and quantities included:

402 2160 3,330 PLANTMIXING MISCELLANEOUS AREAS
SQM

402 2180 1,680 PLANTMIX BITUMINOUS SHOULDER DIKES
LINM  (INCLUDES BITUMINOUS MATERIAL) 402 0548 14 LIQUID ASPHALT, TYPE MC-250 

402 2276 195,280 PLANTMIX SURFACING (50-MM DEPTH) TON
SQM 402 0572 18,850 PLANTMIX BITUMINOUS SURFACE 

403 2086 164,390 PLANTMIX OPEN-GRADED SURFACING TON  AGGREGATE (TYPE 2)
SQM  (12.5-MM) 402 0592 1,230 PLANTMIX BITUMINOUS SURFACE

405 2016 145 EMULSIFIED ASPHALT, TYPE SS-1H TON  AGGREGATE (TYPE 3)
MTON  (DILUTED) 402 0636 1,610 ASPHALT CEMENT, GRADE AC-20P

618 2028 1,767 GALVANIZED GUARDRAIL (TRIPLE TON
LINM  CORRUGATION) 402 0660 3,460 PLANTMIXING MISCELLANEOUS AREAS

618 2052 5,906 RECONSTRUCT GUARDRAIL (TRIPLE SQYD
LINM  CORRUGATION) 402 0680 200 PLANTMIX BITUMINOUS SHOULDER DIKES

* * *

Contract #3028

Sealed proposals will be received by the Director of
the Nevada Department of Transportation, Carson City
Headquarters, 1263 South Stewart Street, Carson City,

Nevada, until and opened at 2:00 p.m., local time, on
May 18, 2000 for Contract No. 3028, Project Nos.
SPSR-0531(001), SPSR-0529(001), SPFR-CC04(001),
SPFR-CC05(001) and SPSR-0512(002), on SR 531,
College Parkway, from North Carson Street (SR 529) to
Hot Springs Road; on SR 529, Carson Street, from 0.20
miles north of Fairview Drive to 0.15 miles north of Hot
Springs Road; on FR CC04, Little Lane, from Stewart
Street to Roop Street and Oregon Street from Little Lane
to Roop Street; on FR CC05, Wright Way from Stewart
Street to Oregon Street; and on SR 512, Kings Canyon
Road from Kings Canyon Creek to North Ormsby
Boulevard (SR 516), Carson City.

SPECIFIC DESCRIPTION OF WORK COVERED
BY THIS CONTRACT CONSISTS OF: COLD MILLING,
PULVERIZING EXISTING SURFACE AND
PROCESSING FOR ROADBED MODIFICATION,
PLACING PLANTMIX BITUMINOUS DENSE AND
OPEN-GRADED SURFACE AND CONSTRUCTING
CURB AND GUTTER AND SIDEWALK.  The
Engineer’s estimate on this project for is $3,131,333.00.
The following is a brief list of items and quantities
included. 

LINFT  (INCLUDES BITUMINOUS MATERIAL)
403 0544 5,060 PLANTMIX BITUMINOUS OPEN-GRADED

TON  SURFACE AGGREGATE (3/8-INCH)
405 0516 114 EMULSIFIED ASPHALT, TYPE SS-1H

TON  (DILUTED)
609 0116 168 ADJUSTING COVERS (METHOD B)

EACH
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613 0876 550 CLASS AA CONCRETE SIDEWALK (4-INCH)
SQYD

623 0512 40 LOOP DETECTOR (A)
EACH

624 0004 14,000 FLAGGER
HOUR

* * *

Contract #3027

Sealed proposals will be received by the Director of
the Nevada Department of Transportation, Carson City
Headquarters, 1263 South Stewart Street, Carson City,
Nevada, until and opened at 2:30 p.m., local time, on
May 18, 2000 for Contract No. 3027, Project Nos. SPF-
395-1(019) and SPF-0088(005), on US 395 from 2.47
kilometers north of SR 756 to US 50 and on SR 88 from
0.26 kilometers south of County Road to US 395, Douglas
County and Carson City.

SPECIFIC DESCRIPTION OF WORK COVERED
BY THIS CONTRACT CONSISTS OF: PULVERIZING,
COLD MILLING, PLACING A PLANTMIX BITUMINOUS
SURFACE COURSE WITH OPEN-GRADE,
GUARDRAIL ADJUSTMENTS, DRAINAGE
IMPROVEMENTS AND ISLAND MODIFICATIONS.  The
Engineer’s estimate on this project for is $11,187,301.50.
The following is a brief list of items and quantities included.

402 2072 102,920 PLANTMIX BITUMINOUS SURFACE AGGREGATE
MTON  (TYPE 2) (COURSE)

402 2132 8,814 ASPHALT CEMENT, GRADE AC-20P
MTON

402 2160 6,770 PLANTMIXING MISCELLANEOUS AREAS
SQM

403 2040 18,460 PLANTMIX BITUMINOUS OPEN-GRADED 
MTON  SURFACE AGGREGATE (9.5-MM)

403 2054 65.20 MILLED RUMBLE STRIPS
KM

405 2016 435 EMULSIFIED ASPHALT, TYPE SS-1H (DILUTED)
MTON

618 2028 1,334 GALVANIZED GUARDRAIL (TRIPLE
LINM  CORRUGATION)

623 0600 1 TRAFFIC ACTUATED CONTROLLER
EACH

623 2020 6,338 50-MM CONDUIT
LINM

624 0004 19,000 FLAGGER
HOUR

* * *

High Performance
Las Vegas Crew 201

Takes it to the Streets from 
Sahara Avenue to the Speedway

Wrapping up work adjacent to the Las Vegas
Speedway, Crew 210 knows all too well the concepts of
marathon and speed.  Set to begin the $33.7 million
reconstruction of the Sahara Avenue interchange with Interstate
15, Resident Engineer Scott Foster’s crew is fresh off a high
profile widening of Las Vegas Boulevard in the backyard of the
Winston Cup and Indy cars.  On one side of the boulevard

widening work is the Las Vegas Speedway, home of the Las
Vegas 400 NASCAR race held in March, the critical deadline
to get the job open. No excuses.

Crews worked in the shadow of the Stealth, maneuvering
from its home at Nellis Air Force Base on the opposite side of
the road.  

Now, as they head toward Sahara Avenue, Foster and
his crew are looking for a different kind of marathon, a
transportation project that will run day and night with the
express purpose of getting traffic smoothly and safely through
the two-year project.

“We have to minimize impact on the public and tourists.
We try to get in and out as quickly as possible,” Foster said,
adding that different crews will work  24-hours a day at some
points during construction, straining everyone’s resources.  

Along with the hours, the summer heat takes its own
turn at straining the 12-person NDOT team. 

“We have day work and night work.  That’s when it is
tough to acclimate.  It’s tough to work a long shift especially
when it is really hot,” Foster said.  Consultants Pentacore
Engineering will supplement his team of inspectors, engineers,
surveyors testers and the office manager. 

“Without that we might work two or three marathon
weekends and 15 to 20 days in a row,” said Foster.

Widening Sahara Avenue from eight to 12 lanes, the
project includes lots of utility work and surveying amidst dense
development while rebuilding three different bridges and several
offramps.  On Sahara, as with the Speedway, keeping the
public satisfied and safe is a big part of the construction crew’s
job.
 “We developed a good relationship with the speedway.  It was
nice to have a big job with one group of people to work with,” he
said, though the speedway work was just one of four jobs they
had going at once.  

Partnering helps keep the jobs going smoothly and every
member of the crew has a role in delivering the projects.
Keeping track of Sahara contractor Morrison Knudsen’s
progress will take more than 60 pay books for office manager
John Van Laar.  Inspectors like Chris Whitten, known to the
crews as Big Bird, keep an eagle eye, tracking materials for
quality and quantity, enforcing the contract’s requirements from
pavement thickness to traffic control.

Foster said he does not like to sit in closures anymore
than he has to when he is on vacation so he tries to keep that
in mind, keeping a look at traffic control from the motorist’s
perspective.

“Public safety is our biggest concern.”  Completing the
job quickly helps out, especially with incentives built into the
job for early completion as high as $750,000, an attractive
purse for a timely finish.

***



DEPARTMENT OF TRANSPORTATION
STATE OF NEVADA
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Contract Plans, specifications, and appertaining documents on the listed contracts may be
examined or purchased at the office of the Director at 1263 South Stewart Street, Carson City,
Nevada, 89712.  For additional information or to receive quantity information by FAX, phone (775)
888-7070.

Following is a list of documents available for purchase.  Documents are not returnable and
no refund will be made:

Document Price

Standard Specifications for Road and Bridge
Construction, Current Edition $20.00 per copy

Plans, Special Provisions and Proposal Form $25.00 per copy

Standard Plans for Road and Bridge Construction,
Current Edition 8 ½” x 11" small set $10.00 per copy

11" x 17" large set $20.00 per copy
CD Version $15.00 per set

Standard Highway Signs, Nevada Supplement, 
Current Edition $6.00 per copy

State of Nevada Department of Transportation $7.00 per copy
Construction Stakeout Manuals

Checks shall be made payable to the Nevada Department of Transportation.

ON STATE FUNDED PROJECTS:

On State funded projects the bidder is required to hold a valid contractor’s license of a class
corresponding to the work to be done prior to submitting a bid in accordance with the provisions of
NRS Chapter 624.

The bidder’s attention is directed to the provisions of NRS 338.147 which is summarized as
follows:  A responsible bidder who at the time of submitting his bid provides a copy of a certificate
of eligibility to receive a preference in bidding on public works, issued to him by the State
Contractor’s Board, shall be deemed to have submitted a better bid than a competing bidder who
has not provided a copy of such a valid certificate of eligibility if the amount of his bid is not more
than 5% higher than the amount bid by the competing bidder.  
ON FEDERAL AID PROJECTS:

On Federal-aid projects any Contractor, otherwise qualified by the State of Nevada to
perform such work, is not required to be licensed nor to submit application for license in advance
of submitting a bid or having such bid considered.  However, the Contractor determined to be the
successful bidder shall obtain the required license in accordance with the provisions of NRS
Chapter 624 prior to executing the contract.

The Contractor agrees to ensure that disadvantaged business enterprises as defined in 49
CRF, Part 23 Amended have the maximum opportunity to participate in the performance of the
contracts and subcontracts financed in whole or in part with Federal funds.  The requirements for
compliance are contained in subsection 102.03 and 103.02 of the Special Provisions and in the
contract provisions appended to the Special Provisions.


