

CONTRACT NO.: D3-086-07
 DISTRICT III
 SHEET 1 OF 1

Awarded to: FRENHNER CONST CO INC
 522 OSINO #8
 ELKO NV 89801
 Amount: \$3,399,999.00
 Date Executed: August 3, 2007

BID TABULATION
NEVADA DEPARTMENT OF TRANSPORTATION
CARSON CITY, NEVADA

PROJECT DESCRIPTION: Cold-in-Place Recycle on SR 306,
 SR 140 and US 6, Eureka, Humboldt and Nye Counties

Is/
CERTIFIED: Richard J. Yeoman
 Tabulation of Bids Opened at: 1:30 PM on June 28, 2007, 1263
 South Stewart Street, Carson City, NV 89712
WORKING DAYS: To be completed by June 30, 2008

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	ENGINEER'S ESTIMATE		BID BOND 5% FRENHNER CONST CO IN 522 OSINO #8 ELKO NV 89801		BID BOND 5% GRANITE CONST CO PO BOX 2087 SPARKS NV 89432		BID BOND 5% ROAD AND HIGHWAY BUILDERS LLC PO BOX 70846 RENO NV 89570		BID BOND 5% A & K EARTH MOVERS INC 12251 TRUCKEE CANYON CT SPARKS NV 89434		BID BOND 5%			
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
				404 0570A	1,541	TON	EMULSIFIED ASPHALT, REFLEX	425.00	654,925.00	1.00	1,541.00	1.00	1,541.00	500.00	770,500.00	425.00	654,925.00
404 0570B	799	TON	EMULSIFIED ASPHALT, REFLEX	425.00	339,575.00	1.00	799.00	1.00	799.00	500.00	399,500.00	425.00	339,575.00				
404 0570C	818	TON	EMULSIFIED ASPHALT, REFLEX	425.00	347,650.00	1.00	818.00	1.00	818.00	500.00	409,000.00	425.00	347,650.00				
404 0580A	391,406	SQYD	RECYCLING BITUMINOUS SURFACE (3-INCH DEPTH)	3.50	1,369,921.00	3.50	1,369,921.00	4.00	1,565,624.00	2.50	978,515.00	2.82	1,103,764.92				
404 0580B	202,810	SQYD	RECYCLING BITUMINOUS SURFACE (3-INCH DEPTH)	3.50	709,835.00	3.50	709,835.00	4.00	811,240.00	2.50	507,025.00	2.82	571,924.20				
404 0580C	207,750	SQYD	RECYCLING BITUMINOUS SURFACE (3-INCH DEPTH)	3.50	727,125.00	3.50	727,125.00	4.00	831,000.00	2.50	519,375.00	2.82	585,855.00				
404 0585A	250	TON	PREMIXED BITUMINOUS PAVING MATERIAL (WET)	70.00	17,500.00	100.00	25,000.00	100.00	25,000.00	70.00	17,500.00	140.00	35,000.00				
404 0585B	125	TON	PREMIXED BITUMINOUS PAVING MATERIAL (WET)	70.00	8,750.00	114.00	14,250.00	95.00	11,875.00	70.00	8,750.00	150.00	18,750.00				
404 0585C	135	TON	PREMIXED BITUMINOUS PAVING MATERIAL (WET)	70.00	9,450.00	87.00	11,745.00	95.00	12,825.00	70.00	9,450.00	140.00	18,900.00				
404 0608A	250	TON	HAUL AND PLACE PREMIXED BITUMINOUS PAVING MATERIAL	25.00	6,250.00	3.00	750.00	1.00	250.00	5.00	1,250.00	92.00	23,000.00				
404 0608B	125	TON	HAUL AND PLACE PREMIXED BITUMINOUS PAVING MATERIAL	25.00	3,125.00	3.00	375.00	1.00	125.00	5.00	625.00	111.00	13,875.00				
404 0608C	135	TON	HAUL AND PLACE PREMIXED BITUMINOUS PAVING MATERIAL	25.00	3,375.00	3.00	405.00	1.00	135.00	5.00	675.00	102.00	13,770.00				
624 0052C	600	HOUR	RENT EQUIPMENT (LOADER)	200.00	120,000.00	75.00	45,000.00	1.00	600.00	50.00	30,000.00	120.00	72,000.00				
624 0068C	600	HOUR	RENT EQUIPMENT (DUMP TRUCK)	200.00	120,000.00	65.00	39,000.00	160.00	96,000.00	120.00	72,000.00	105.00	63,000.00				
628 0004A	LS	---	MOBILIZATION (US 6)	---	138,515.76	---	143,935.00	---	191,000.00	---	125,000.00	---	156,110.88				
628 0004B	LS	---	MOBILIZATION (SR 140)	---	64,277.10	---	79,000.00	---	100,000.00	---	125,000.00	---	104,400.00				
628 0004C	LS	---	MOBILIZATION (SR 306)	---	73,883.70	---	80,500.00	---	100,000.00	---	60,577.00	---	118,800.00				
634 0000B	LS	---	TRAFFIC CONTROL	---	20,000.00	---	50,000.00	---	79,081.00	---	100,000.00	---	47,000.00				
634 0000C	LS	---	TRAFFIC CONTROL	---	20,000.00	---	50,000.00	---	77,000.00	---	100,000.00	---	47,700.00				
637 0000A	LS	---	TEMPORARY POLLUTION CONTROL	---	5,000.00	---	10,000.00	---	2,000.00	---	1,500.00	---	8,400.00				
637 0000B	LS	---	TEMPORARY POLLUTION CONTROL	---	5,000.00	---	7,500.00	---	2,000.00	---	1,500.00	---	5,500.00				
637 0000C	LS	---	TEMPORARY POLLUTION CONTROL	---	5,000.00	---	7,500.00	---	2,000.00	---	1,500.00	---	5,500.00				
637 0090A	LS	---	DUST CONTROL	---	5,000.00	---	10,000.00	---	1,000.00	---	1,000.00	---	6,000.00				
637 0090B	LS	---	DUST CONTROL	---	5,000.00	---	7,500.00	---	1,000.00	---	1,000.00	---	4,800.00				
637 0090C	LS	---	DUST CONTROL	---	5,000.00	---	7,500.00	---	1,000.00	---	1,000.00	---	4,800.00				
			TOTAL		4,784,157.56		3,399,999.00		3,913,913.00		4,242,242.00		4,371,000.00				